

DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION
ADMINISTRATION BUILDING
YARDLEY, PA 19067

ADDENDUM NO. 1

This **Addendum No. 1** gives additional information in connection with RFP **Contract No. CM-642A** and is hereby made a part of the RFP. This Addendum is to be signed by the Consultant and this **Page AD1-1** is to be attached to the Proposal.

This Addendum including pages **AD1-1** through **AD1-3** is hereby accepted and agreed that it shall become part of the **RFP, Contract No. CM-642A**.

DATE: _____

(CONSULTANT'S NAME)

(SIGNATURE)

ADDENDUM NO. 1

1. Question: With reference to the Project Staffing Requirements, are the total hours specified for each staff member consistent with the dates and weekly work hours specified?

Answer: (RFP Page 20 - 21) RFP pages 20 and 21 are revised as provided in the RFP Modification below, revising inspector total hour.

2. Question: Is there a preference for the Resumes to be submitted in SF 330 format? If yes, is the agency looking for a combined SF 330 in one single file, including both the Prime and Sub-consultants?

Answer: The inclusion of an SF 330 package with single page resumes and single page relevant projects will be accepted. The SF 3030 format can be combined.

3. Question: Would the agency consider a one-week extension in the due date for the proposal submission?

Answer: No.

4. Question: With reference to the Construction Contract Documents, the Interim Milestone to reopen the Bridge Pedestrian Walkway by August 15, 2025 does not appear to be tied to any liquidated damages. Please confirm.

Answer: The Construction Documents will be further evaluated, and a Construction Contract Bid Addendum will be given consideration.

RFP Modification

1. RFP Page 20 -21: Under Project Staffing Requirements Replace the bullet items at the bottom of page 20 and the top of page 21 with the following:
 - One (1) inspector/office engineer with certification described above beginning approximately January 2, 2025 through December 12, 2025 working 45 hours per week for fifty (50) weeks (2250 hours). (Note: The Inspectors will be phased onto and off the project based on the Contractor's work plan/schedule.)
 - One (1) inspector with certification described above beginning approximately March 3, 2025 through October 24, 2025, working 45 hours per week for thirty-four (34) weeks (1530 hours total). (Note: The Inspectors will be phased onto and off the project based on the Contractor's work plan/schedule.)
 - One (1) NACE certified coating inspector described above beginning approximately February 3, 2025 through October 24, 2025, for approximately thirty-eight (38) weeks (1710 hours total). (Note: The coatings inspector will be phased onto and off the project based on the Contractor's work plan/schedule.)
 - One (1) NACE certified coating inspector described above beginning approximately March 03, 2025 through October 24, 2025, for approximately thirty-four weeks, working 45 hour per week (1530 hours total). (Note: The coatings inspector will be phased onto and off the project based on the Contractor's work plan/schedule.)